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CcoO

Extensive Client Info

0000 Architectural Design

No Requested By Date Specified

Client Notes

Architectural design: Builder, on behalf of client, to engage outside
architectural firm to provide custom architectural design as may be
required by municipality or as required by owner for scope of project.

Choices

#1  Architectural Design allowance included

#2  Architectural design excluded

0010 Building Permits

No Requested By Date Specified

Client Notes

Builder shall complete permit applications and make submissions to
municipality for all building and mechanical permits required.An
allowance has been included in this agreement for the permit fees.
Independent municipal review costs will be billed to client as needed
for storm water management and engineering review.

Choices

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

Allowance: $0.00
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#1 Exclude permits costs from agreement TBD

#2  Include allowance for permits TBD

0020 General Construction Administrative Items

No Requested By Date Specified

Client Notes Last Comment

Home to be cleaned by a professional cleaning service. Final detailed View/Add Comments View Change Log
cleaning to be performed prior to final walkthrough with Builder
representative.

Original Budget
Dumpsters to be provided as necessary to store and remove debris. There is no budget for this item

Portable Bathroom Facilities shall be maintained on site in good
condition for duration of project.

Choices

#1 General Adimistrative ltems TBD

0030 Survey work and Engineering

No Requested By Date Specified

Client Notes Last Comment

Project may require a property survey identifying boundaries, locations View/Add Comments View Change Log
of existing structures, setbacks and areas of impervious coverage.
Survey work includes field work and development of survey plan which

is then used as necessary to provide data for any engineering work Original Budget
that may be required by municipality for grading and storm water There is no budget for this item
management.

Choices

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true 2/37
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#1 Exclude Survey and Engineering TBD
#2 Exclude Engineering TBD
#3  As Builts as Required TBD
#4 Include Survey and Engineering Work as Defined TBD

0100 Demolition-Structural Demolition

No Requested By Date Specified

Client Notes Last Comment

Demolition of work area as defined per agreement and architectural View/Add Comments View Change Log
plans and as defined by selections below. Area impacted to be

protected as necessary, debris removed and disposed of.

Demolition can be as minor as adding plastic sheating to protect Original Budget

uneffected areas and removing wall finished or walls to complete
removal of an existing structure.

The Environmental Protection Agency does have regulations regarding
certain aspects of demolition work which need to be followed.

There is no budget for this item

Choices
#1 Demo to be confined to interior spaces as per plans TBD
#2 Demo interior and exterior spaces per plans TBD
#3 Demo entire structure TBD
#4 Demo driveway, sidewalks, etc. TBD
#5 Demo is excluded from agreement TBD
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0110 Electric Utility Service

No Requested By Date Specified

Client Notes

Electric Utility Service is the connection from outside of property, either
above or under ground, to property itself.

Costs for standard selections pertaining to the specific project
included in Agreement.

Choices

#1

#2

#3

#4

#5

Builder to connect to exising electrical panel

Builder to supply new electrical subpanel to provide additional circuits
for new work

Builder to replace existing electrical breaker panel with new 42 space
200 amp breaker panel.

Builder to supply new underground service entry cable including
trenching and new 200 amp breaker panel.

Builder to supply new underground service entry cable inlcuding
trenching and new 400 amp breaker panel (2@ 200 amp)

0120 Erosion and Sediment Controls

No Requested By Date Specified

Client Notes

Install silt fencing, straw bales and required temporary sediment

controls on property per site development plans. Installation includes
maintenance of installed systems for duration of project and removal
upon final stabilization ( new grass is at least 75% grown) of property.
Systems are designed for typical storm events and extraordinary storm
events may cause failure of systems requiring repairs. Repairs to

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true
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Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

TBD

TBD

TBD

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item
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temporary systems caused by extraordinary storms are not included in

agreement.

Choices
#1 Temporary Construction Erosion and Sediment Controls TBD
#2 Sediment and erosion controls excluded TBD

0130 Excavation

No Requested By Date Specified

Client Notes Last Comment

Strip topsoil and stockpile on property. Excavate for foundation to plan View/Add Comments View Change Log
bottom per architectural drawings and all excavated soils to be

stockpiled for use during back fill. Unsuitable soil conditions at or

above plan bottom are unknowns and can not be budgeted for prior to Original Budget

excavation. ie. Rock, soft clays, sinkholes, etc.

Builder will back fill foundation with existing excavated soils. Excess
soils shall be graded out on property. Expenses for hauling off-site of
any excess soils is excluded from agreement.

Contractor shall spread existing topsoil on disturbed areas. Once
topsoil is placed, builder shall rake seed and stabilize yard with straw.
Once seeded, it is owners responsibility to irrigate, fertilize, and
maintain yard. Additional topsoil required due to lack of existing topsoil
generated on-site is not included in agreement.

There is no budget for this item

Exclusions from Agreement:

Rock

De-watering

Unsuitable or unstable soil conditions
Hidden/Undisclosed wells, tanks, pits, etc.
Hauling expenses except as related to demolition.

Choices

#1 Excavation as defined in proposal TBD

0140 Permanent Stormwater Management System
No Requested By Date Specified

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true 5/37
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Client Notes Last Comment

Installation of engineered storm water management system per View/Add Comments View Change Log
approved plans. Storm water management system is required when

new impervious areas are added or changed and subject to municipal

requirements. Storm water management systems can include swales, Original Budget

above ground or underground basins, rain gardens, and various other
systems to help retain or infiltrate water. Final engineering design is
required to accurately price systems. System prices can vary from a
few thousand dollars to $50,000+ by design.

There is no budget for this item

Choices
#1 Permanent Stormwater Management System Installation TBD
#2 Stormwater is excluded from agreeement/not required TBD
#3 Stormwater Management system is budgeted and builder shall update TBD

pricing upon approval of final engineering designs.

0150 Propane/Natural Gas Utility Service

No Requested By Date Specified

Client Notes Last Comment

Price for Standard Selections based on site conditions to be included View/Add Comments View Change Log
in Agreement. Propane/Natural Gas is often used to provide heat, hot
water, gas cooking, gas drying and can be extended for outdoor grilles.

Original Budget

There is no budget for this item

Choices
#1  Builder to tie into existing natural gas supply TBD
#2 Builder to supply and install underground propane tank and TBD

connections. Owner to sign service agremeent with Propane supplier.

#3 Builder to excavate, screen, and backfill owner supplied propane tank. TBD
All exterior connections to be coordinated by owner and their propane
supplier.
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#4 Builder to connect to existing fuel supply inside home at service entry

#5 Not Applicable

0160 Property Clearing

No Requested By Date Specified

Client Notes

Property clearing includes removal of trees/brush from property within
limits of disturbance and as defined for removal on site development
plans. Stumps to be ground or removed per Builder discretion and
debris removed from property. Live trees which are not called out for
removal shall remain. Dead trees outside of limit of disturbance can
not be removed by builder. Builder to use discretion in winter months
regarding live/dead trees within limit of disturbance.

Choices

#1 Property Clearing

#2 No property clearing necessary.

#3 Exclude property clearing

0170 Public Water Service Connection

No Requested By Date Specified

Client Notes

Public Water service connection is the connection of the current
system at the street to the outside of the property.

Price for selection to be included in agreement.

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

TBD

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

TBD

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item
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Choices

#1  Builder will not be disturbing existing water service and can not TBD
warrant water service issues

#2 Builder to replace exisitng water service using 180 PSI Poly pipe or L TBD
Copper minimum 3/4" per Water Authority up to existing service.

#3 Builder to install new water service using 180 PSI Poly pipe or L TBD
Copper minimum 3/4" per water authority requirements. Price includes
tap fees and connection to main water service.

#4 Not Applicable. Property has well. TBD

0180 Sewage/septic utility connection

No Requested By Date Specified

Client Notes Last Comment

Sewage utility connection is the connection of the current public View/Add Comments View Change Log

sewage at street level to the outside of the property. Septic connection
is running new connection from the existing septic unit to the outside
of the house. Original Budget

) ) ) ) There is no budget for this item
Price for selection to be included in agreement.

Choices

#1  Builder will not be disturbing existing sewer/grinding pump or septic TBD
system and cannot warrant any issues with the above.

#2 Builder to connect to existing sewer/septic or grinding pump system. TBD
Builders responsibility only lies with newly installed systems up to
point of connection.

#3 Builder to replace existing sewer/septic/grinding pump system with TBD
chedule 35 or Schedule 40 PVC pipe or as per local authority
requirements

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true
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#4 Builder to install new sewer/septic/grinding pump system per system TBD
design and authority requirements

0200 Foundation Installation

No Requested By Date Specified

Client Notes Last Comment

Install foundation per plans including: View/Add Comments View Change Log
Excavate as necessary, form and pour poured concrete footings per

architectural plans and IRC (International Redidential Construction
Code). Original Budget

Install minimum 4" clean stone and perimeter drain system connected

There is no budget for this item
to sump pit or day lighted if grade allows.

Install foundation per plan
Install watchdog or equivalent water proofing membrane.

See mfg data below

http://www.tremcobarriersol...WPvsDPspecsheet.pdf

Choices
#1 8" Masonry Block Foundation TBD
#2 10" Masonry Block Foundation TBD
#3 12" Masonry Block Foundation TBD
#4 8" Poured Concrete Foundation TBD
#5 10" Poured Concrete Foundation TBD

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true 9/37
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0210 Basement Windows and Doors

No Requested By Date Specified

Client Notes Last Comment

Code requires a window or door in all lower level areas to provide for View/Add Comments View Change Log
escape in case of emergency. Builder to provide Bowman Kemp or

equivalent sliding window with window well and grate in compliance

with code or at grade windows which comply with code if the Original Budget

topography allows.

There is no budget for this item

Choices
#1 Selections as defined TBD
#2 Concrete walk up stairs with railings TBD
#3 Bilco concrete stairs and door system TBD
#4 Walkout door and window package with retaining wall as required. TBD
#5 Additional lower level windows TBD
=

0220 Interior and Exterior Concrete

No Requested By Date Specified

Client Notes Last Comment

Basement and Garage Concrete floors to be 4" concrete over minimum View/Add Comments View Change Log
4" stone with 6 mil poly vapor barrier membrane.

Porches to be 3500 psi air entrained concrete, minimum 4" with Original Budget

reinforcing bars as required and tied into structure as necesary. There is no budget for this item

Choices
#1 Concrete Flatwork per selection information TBD
#2 Blue stone flagstone front main porch TBD
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#3  Brick front main porch

#4 Blue stone flagstone auxillliary porch(s)

#5 Brick auxilliary porch (s)

TBD

TBD

TBD

0300 Roofing Specification and Shingle Selection

No Requested By Date Specified

Client Notes

30 year architectural shingle (Tamco, GAF Timberline, or Certainteed
Landmark) over #15 felt paper with ice and water shield at eaves, and
valleys per code with drip edge. Ridge venting to be cobra or equivalent
venting.

http://www.tamko.com/Reside...tedAsphalt/Heritage
www.certainteed.com/products/roofing/308747

www.gaf.com/

Color selection to be entered below

Choices

#1 Color selection to be entered

0310 Skylights

No Requested By Date Specified

Client Notes

Skylights-Velux skylights 2'x4’ deck mounted with Velux flashing kit.
Tunnel size at skylight predecated on roof slope and location in home

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

Last Comment

View/Add Comments View Change Log
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and flaired open where possible. Original Budget

There is no budget for this item
To view skylight selections please follow this link: g

http://skylights.veluxusa.c...ght/deck_mounted/fs

Choices

#1  Velux deck mounted skylight with flashing kit/each TBD

0400 Framing and Lumber Specifications

No Requested By Date Specified

Client Notes Last Comment

All lumber and framing materials sized and spaced per approved View/Add Comments View Change Log
construction drawings. All materials, where applicable, to be kiln dried.

Floor sheathing to be 3/4" structural tongue and groove Oriented Original Budget
Strand Board installed per code. There is no budget for this item
Wall and roof sheathing to be 1/2" nom. (7/16) oriented strand board

installed per code using H clips where applicable.

The Tst piece of wood installed on the foundation (sill plate) is
installed with foam barrier sealer to help with air infiltration at the
foundation level, and the 1st piece of wood is typically a chemically
treated lumber to minimize the risk of decay where in contact with the
foundation. Walls are typically 2x6 dimentional lumber and garage
exterior walls may be 2x4 per designs. Floor and roof systems are
designed and sized depending upon the distance between supports.

Choices
#1 Lumber and framing per specifications TBD
#2  Substitue OSB with plywood TBD

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true 12/37
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0410 Floor Framing System

No Requested By Date Specified

Client Notes

Floor framing to be dimensional lumber or as called out on approved
plans.

Choices

#1  Structural floor system per approved plans

#2 Upgrade to | Level TJI floor joists in lieu of standard.

0420 Floor Sheathing (Subfloor)

No Requested By Date Specified

Client Notes

The floor sheathing or subfloor is the material that is put down to hold
the final flooring materials.

Floor sheathing materials installed per plans and drawings.
For information regarding the Avantec floor sheathing please follow

this link:
http://www.advantechperforms.com/

Choices

#1  Floor framing per plans

#2 Upgrade to I-Gold floor sheathing

#3 Upgrade to Avantec floor sheathing with 50 year warranty

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

TBD

TBD
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r |

0430 Roof Framing

No Requested By Date Specified

Client Notes Last Comment

Roof trusses to be engineered and built to specifications on View/Add Comments View Change Log
construction drawings and spaced 24" on center.

Original Budget

There is no budget for this item
Choices

#1 Roof Trusses per plans TBD

0500 Windows

No Requested By Date Specified

Client Notes Last Comment

Our preferred vendors are View/Add Comments View Change Log

Please call ahead for an appointment. Original Budget

There is no budget for this item

Choices
#1 Andersen 200 series windows standard (selection prior to agreement) TBD
#2 Jeld-Wen vinyl windows standard (selection prior to agreement) TBD
#3 Andersen 400 series- priced to plan TBD
#4 Pella custom windows-priced to plan TBD

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true 14/37



3/29/23, 10:36 AM Specs & Selections - Extensive Client Info

#5 Jeld-Wen Builders clad wood window-priced to plan TBD

0510 Exterior Doors

No Requested By Date Specified

Client Notes Last Comment

All exterior entry doors to be included as called out on architectural View/Add Comments View Change Log
drawings and included in agreement.

Where doors are not defined on plans, front entry door to be Therma-tru Original Budget
fiberglass with steel sidelites per plan. . There is no budget for this item
Secondary doors to be Therma-tru half glass 2 panel 9 lite steel door.

Entrance door from garage to home to be steel 6 panel 20 minute fire

rated door, per code. When interior door style is changed, this door is

not included in change and matching style of fire door is to be verified

prior to final selection.

Exterior patio doors to be Therma-tru, single active 15 lite steel door.
Exterior sliding/gliding doors to match window selection.

Example: Andersen doors with Andersen windows and Jeld-Wen vinyl
slider with Jeld-Wen Vinyl windows.

Our Preferred Vendor is

Please call ahead for an appointment.

Choices

#1  All doors per plan and selection information TBD

0520 Garage doors

No Requested By Date Specified

Client Notes Last Comment

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true 15/37
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Garage doors to be Wayne Dalton 9100 series steel formed in place
insulation reinforced panel. Panel rated at R-8 insulation rating.

http://www.wayne-dalton.com...rage-door-9100.html

Standard garage door sizing is 9x7 for 8 1st floor ceilings and 9x8 for
9" 1st floor ceilings. Double door sizing is 16" wide standard.

Door panels include square glass panel on upper most panel of door.

Choices

#1

Garage door panel selection-ranch and colonial

#2 Modify panel selection to other than ranch or panel
#3 Custom Glass panels in lieu of rectangular glass
#4 Add decorative hardware, strap and hinge hardware
#5 Garage door openers
=
0530 Garage Door Opener

No Requested By Date Specified

Client Notes

1/2 Chain driven opener with 2 remote controls. (1) opener per door.

Choices

#1

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Each opener

Specs & Selections - Extensive Client Info

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

TBD

TBD

TBD

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD
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0540 Garage Wall Finishing

No Requested By Date Specified

Client Notes

Garage walls finished to level 3 drywall finish. Walls to be 1/2" Typex
drywall and ceilings to be 5/8" Typex (a more fire resistant drywall than
standard drywall) dryall minimum. Walls and ceilings may require
additional layers or different thickness of drywall to comply with any

local muncipal codes which superscede the International Residential
Code.

Choices

#1 Standard Level 3 Garage walls finished

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

0600 Primary Siding Material

No Requested By Date Specified

Client Notes

Pre finished Hardie Plank lap siding in select cedar mill pattern in
location per construction drawings. 7" exposure, 5/16" thickness in
choice of standard colors.

Choices

#1 Color selection to be entered

0610 Exterior Trim

No Requested By Date Specified

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD
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Client Notes Last Comment

Rakes, Eves, and soffits to be wood framed and capped with aluminum View/Add Comments View Change Log
and vinyl. Window and door trim, where included, shall be Azek or

equivilient PVC trim. (a synthetic trim which looks like smooth wood,

holds paint well, and is intert so will not decay like traditional wood Original Budget

trim)

There is no budget for this item

The moulding immdediatly adjacent to doors brick mould) and door
jambs to be wood.

Garage door openings and entry porch details are typically trimmed

with Azek or equivlient per architectural drawings.
www.azek.com

Choice

To be specified by client TBD

0620 Gutters

No Requested By Date Specified

Client Notes Last Comment

Seamless 5" "K" style gutters with 2"x3" downspouts and splash blocks View/Add Comments View Change Log
at base where downspout exits at foundation.

Splash blocks are a poly or concrete base to receive the water as it Original Budget
exits the downspout and aid !n minimizing erosion and moving the There is no budget for this item
water away from the foundation.

When stormwater management systems are installed, often

underground piping will be used to convey the roof water to the

stormwater management system. Where this occurs, the downspout

will drop into a 4" PVC pipe that will extend water to the requried

location.

Standard colors for gutters are as follows:
White, Cream, Egg Shell, Ivory, Pearl Gray, Wicker, Clay, Sand Castle,
Royal Brown, and Musket Brown.

Choice

To be specified by client TBD
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|

0630 Shutters

No Requested By Date Specified

Client Notes Last Comment

14" vinyl 2 panel shutters in quantities per construction drawings. View/Add Comments View Change Log
Shutters are installed at front elevation when window and facade
architecture are designed for shutters.

Original Budget

Choose color and style: There is no budget for this item

Louvered or raised panel
Color : as per color selection available

Shutters can be accented by adding faux shutter hardware including
faux hinges and shutter dogs.

Choices
#1  Panel shutters per plans-color selection here TBD
#2 Panel shutters with faux hardware TBD
#3 Louvered shutters per plans-color selection here TBD
#4 Louvered shutters with faux hardware TBD
=
0640 Stucco

No Requested By Date Specified

Client Notes Last Comment

Stucco to be installed as called out for in architectural drawings. Color View/Add Comments View Change Log
selection for the stucco may be chosen from the Penn Crete colors

below.

Original Budget
Stucco application requires certain steps to ensure that absorbed rain
water does not infiltrate the home.

There is no budget for this item

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true 19/37
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Once the tyvek (or equiv) home wrap is installed, a weep screed (which
will show up as a white horizontal line at the point where the sill plate
meets the foundation) and an additional layer of asphalt impregnated
felt is installed as a "bond breaker” to allow for a drainage path for
absorbed water to drain to exterior . Once installed, self-furring stucco
wire is installed (also called chicken wire but heavier than traditional
chicken wire), 2 base coats of stucco are applied and one finish coat of
stucco is applied.

Stucco is a porous cement product and small hairline cracks will occur.
The industry now recommends that all stucco be painted with
elastomeric paint and that all joints where stucco meets other items be
caulked and maintained. We will caulk the stucco however application

of stucco paint should be done by the owner within a year or so after
move-in to help extend the longevity of the system.

Choice

To be specified by client TBD

0700 HVAC

No Requested By Date Specified

Client Notes Last Comment

Typical HVAC (Heating, Ventilation, Air Conditioning)System is forced View/Add Comments View Change Log
air (ductwork which conveys heated or cooled air from main unit to

each room). A natural gas or propane forced hot air system is specified

to be installed. Original Budget

] ] There is no budget for this item
Some homes require only 1 system and some require 2 systems. Some

homes are inbetween and can be designed with zone dampering
systems with 1 zone which allows for 1 furnace with separate controls
for 1st and 2nd floor.

Final design will be predicated upon size of home, client preferences,
and system requirements. An HVAC design (called Load Calculations)
is completed to determine heating and cooling demand.

Basement areas are typically planned to be conditioned as part of the
1st floor system and if future finishing is desired, the 1st floor system
may need to enlarged slightly to comply with law.

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true 20/37



3/29/23, 10:36 AM Specs & Selections - Extensive Client Info

System locations to be set at best location for system performace.

Some different items to consider to improve air quality or for better
effeciency of energy dollars:

1) Humidifiers

2) Dehumidifiers

3) Geothermal Systems (aka Ground Source Heat Pump)
4) Solar Energy

5) Radiant heat

Choice

To be specified by client TBD

0800 Fireplace (Natural Gas)

No Requested By Date Specified

Client Notes Last Comment

A natural gas fired fireplace is included in this agreement. View/Add Comments View Change Log

Our preferred vendor for fireplaces is ___
Original Budget

Unless otherwise specified, a natural gas fireplace will include a slate

There is no budget for this item
surround and flush hearth to floor and a painted wood mantle.

There are many configurations of fireplace trims including brick, tile,
stone, marble, etc. depending on style and preferences.

Hearth can be elevated and finished to match the surround.

Choice

To be specified by client TBD

0810 Fireplace (Propane)

No Requested By Date Specified

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true 21/37
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Client Notes

A propane fired fireplace is included in this agreement.
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Last Comment

View/Add Comments View Change Log

Our preferred vendor for fireplacesis ____
Original Budget

Unless otherwise specified, a propane fireplace includes a slate

. . There is no budget for this item
surround with flush hearth to floor and a painted wood mantle.

There are many configurations of fireplace trims including brick, tile,
stone, marble, etc. depending on style and preferences.

Hearth can be elevated and finished to match the surround.

Choice

To be specified by client TBD

0820 Fireplace (Full Masonry)

No Requested By Date Specified

Client Notes Last Comment

Full masonary fireplace per plans is included in this agreement.
Masonry fireplace includes stucco on the outside of the chimney and
stone on the interior 5 feet high with a wooden mantle beam. Hearth is
flush to floor.

View/Add Comments View Change Log

Original Budget

There is no budget for this item

Choices
#1 Extend stone from floor to ceiling TBD
#2 Raise hearth to 18" height. TBD
=l

0830 Fireplace Accessories

No Requested By Date Specified
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Client Notes

Fireplace accessories such as fan kits, decorative doors and inserts
are available.

Our preferred vendor for fireplaces is____

Choices

#1 Fan Kit

#2 Decorative Doors

#3 Inserts

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

TBD

TBD

0900 Primary Stairs to Second Level

No Requested By Date Specified

Client Notes

Oak stair treads with white painted pine risers.
Traditional series painted white balluster with tradional series stained
Newel posts and stained handrails.

Railings are standard.

Link for stair railings:
http://hhmillworks.com/products/stair_parts

Choices

#1 Upgrade newel posts to larger square type

#2 Upgrade spindles to wrought iron design

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

TBD
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0910 Interior Stairs to Basement

No Requested By Date Specified

Client Notes Last Comment

Pine box stairs to basement from first floor per plans. Paint grade or to View/Add Comments View Change Log
be covered in carpet if lower level is finished.

Hand rail will be installed on wall in stair area, per code. Original Budget
If lower level is finished, a 6010 oak handrail shall be installed. If the

. . . . . There is no budget for this item
lower level is unfinished, a pine oval handrail shall be installed.

Choice

To be specified by client TBD

1000 Interior and Exterior Light Fixtures

No Requested By Date Specified

Client Notes Last Comment

Home lighting plan is to be developed by builder and approved by View/Add Comments View Change Log
owners prior to construction. Types and locations of lights for interior
and exterior of home will be determined at that time.

Original Budget
When framing is complete, homeowner may walk house with
electrician and decide final lighting locations before electrical pre-wire.
A lighting fixture list will be developed from this walk through.

There is no budget for this item

An allowance is included for homeowner to select lights based upon
the fixture list that is compiled.

Our preferred vendoris ____
NOTE: Light fixtures which need to be ordered may take several
months to receive and may not be available at time of final electric

which can require temporary fixtures to be installed and a return trip by
electrician after completion of home.

Choice

To be specified by client TBD
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1010 Security System

No Requested By Date Specified

Client Notes

To be designed and selected with consultant per owners request.

Choice

To be specified by client

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

1100 Drywall

No Requested By Date Specified

Client Notes

All drywall to be installed with screws in field, primeter nails, taped and
finished to a level 4 finish.

Bath and all wet areas to include moisture resitant drywall. All tile
areas to be cement board.

Choice

To be specified by client

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

25137



3/29/23, 10:36 AM

1110 Foundation Wall Insulation

No Requested By Date Specified

Client Notes

R-11 foil or vinyl backed insulation on interior below grade walls.

Choice

To be specified by client

1120 Wall Batt Insulation

No Requested By Date Specified

Client Notes

R-19 Fiberglass Batt insulation in exterior above grade walls.

Choice

To be specified by client

1130 Attic Insulation

No Requested By Date Specified

Client Notes

R-38 Blown insulation between ceilings and attic/roof spaces.

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Specs & Selections - Extensive Client Info

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

Last Comment

View/Add Comments View Change Log
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Original Budget

There is no budget for this item
Choice

To be specified by client TBD

1200 Plumbing Fixtures

No Requested By Date Specified

Client Notes Last Comment

Our preferred vendor for light fixturesis View/Add Comments View Change Log

Included in your contract are the following plumbing selections and
locations: All locations are per blueprint. Original Budget
There is no budget for this item
Master Bathroom:
Moen Brantford collection widespread vanity faucets at sink locations.
Moen Brantford shower faucet with handheld shower on a slide bar.
Moen Brantford Roman tub faucet at tub.

Secondary Bathrooms:
Moen Brantford centerset lav faucets at sink locations
Moen Brantford tub/shower faucet in tub area.

Laundry room:
Mustee wall mounted utility tub with Moen Chateau faucet in chrome.

Powder room:

Kohler Wellworth collection elongated, comfort height toilet and
pedestal.

Moen Brantford centerset lav facuet.

Kitchen

Double bowl stainless steel sink

Faucet allowance of $400.00

Garabage disposal,if allowed

All plumbing collections are in brushed nickel.

Choice

To be specified by client TBD
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1210 Included Plumbing Fixtures

No Requested By Date Specified

Client Notes

The plumbing fixtures are included with the home and are not part of
the allowance:

Choice

To be specified by client

1220 Hot Water Heater

No Requested By Date Specified

Client Notes

60/62 Gallon Bradford White quick recovery gas-fired hot water heater
is, for most applications, enough hot water for family use without being
overly wastefull by having too much water being maintained at
tempurature 24 hrs/day.

Some applications will require less and some more.

Instant/On Demand propane or natural gas water heaters are available

as well and do not use a storage tank as they heat the water as
required.

Choices

#1 60 Gallon Bradford White Gas Water Heater

#2 50 Gallon Bradford White Gas Water Heater

#3 75 Gallon Bradford White Gas Water Heater

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Specs & Selections - Extensive Client Info

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

TBD

TBD
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#4 On Demand 98% Navien Water Heater TBD

1300 Interior Trim

No Requested By Date Specified

Client Notes Last Comment

Home trim package includes: 5 1/4" OG base boards on 1st levle, 3 1/4" View/Add Comments View Change Log
OG base boards on 2nd level, 3 1/4 " BD casing on doors on 1st level, 2
1/4" BE casing on doors and windows on 2nd level, window finish

includes a 2 1/4" skirt and a wooden sill; all paint grade material. Original Budget
There is no budget for this item
Choice
To be specified by client TBD

1310 Interior Doors

No Requested By Date Specified

Client Notes Last Comment

All interior doors to be solid and painted masonite doors. View/Add Comments View Change Log

Hollow core doors in all closets.

Original Budget
Choose door selection from the attahced sheet below; please note that
some doors are available in both wood-textured and mooth; unless
indicated, the smooth door will be installed.

There is no budget for this item

http://consumer.schlage.com...spx?ModelNumber=F10 PLY 619

http://consumer.schlage.com...spx?ModelNumber=F10 SIE 619

Choice

To be specified by client TBD
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1320 Interior Door Hardware

No Requested By Date Specified

Client Notes

Our preferred vendor is ___. Dexter model for the interior and exterior
door hardware. Style and finish to be determined.

Our preferred locksets are:

Choice

To be specified by client

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

1400 Appliance Selection

No Requested By Date Specified

Client Notes

An appliance allowance is included in this contract for your home.
The allowance covers appliances throughout the home in areas such
as:

*Kitchen

*Butlers pantry if applicable

*Bar if applicable

*Kitchenette if applicable

*Does not include Washer/Dryer

When provided, please review the spreadsheet which will include
models, finished, locations, and pricing of your selected appliances.

Price includes delivery, taxes, and installation.
Our preferred vendor is

Our sales representive is . His contact number is

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item
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Choices
#1  Appliance Package 1 TBD
#2 Appliance Package 2 TBD
#3 Appliance Package 3 TBD

1500 Cabinetry- Kitchen & Bath

No Requested By Date Specified

Client Notes Last Comment

Our preferred cabinet lineis View/Add Comments View Change Log

Cabinetry allowance is for all kitchen cabinetry to include butlers
pantry, if applicable. Allowance is based off preliminary kitchen design. Original Budget
It includes cabinets, hardware, interior accessories, tax, and delivery. There is no budget for this item

Our preferred vendor for Custom kitchen design is:

Our preferred cabinet line is

Cabinetry allowance is for all bathroom cabinetry to include medicine
cabinets, linen cabinets, and laundry room cabinets, if applicable.
Allowance is based off blue print design. It includes cabinets,
hardware, interior accessories, tax, and delivery.

Our preferred vendor for Custom bathroom design is:

Choice Allowance: $0.00

To be specified by client TBD
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1

1510 Cabinetry Installation

No Requested By Date Specified

Client Notes Last Comment

An allowance amount for installation of all selected cabinetry to be View/Add Comments View Change Log
installed in kitchen, bathrooms, butlers pantry, laundry rooms, media
rooms has been included.Based on the complication of the design,

additional install fees may apply. Original Budget
There is no budget for this item
Choice Allowance: $0.00
To be specified by client TBD

1520 Granite countertops

No Requested By Date Specified

Client Notes Last Comment
Our preferred vendoris View/Add Comments View Change Log
Allowance is for granite countertops throughout the home such as: Original Budget

) There is no budget for this item
*Kitchen

*Kitchen Island
*Select Bath Vanities
*Added decorative touches in niches or knee walls

When provided, please review and verify attached spreadsheet for
location, colors, edging,and pricing of the granite selections.

Tax, delivery, and installation included.

Choice

To be specified by client TBD
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|

1600 Flooring- Carpet

No Requested By Date Specified

Client Notes

The flooring allowance of $S__ per square yard includes carpet, padding,
and installation labor for carpet.

Our typical carpetis ____ and the collection is

Choice

To be specified by client

1610 Flooring- Hardwood

No Requested By Date Specified

Client Notes

Wewillinstall_____in all areas to receive hardwood. We
will sand in place the hardwood and stain with a Minwax stain

selection. We will then seal with three coats of Polyurethane to finish
hardwood on site.

Choice

To be specified by client

1620 Flooring-Tile

No Requested By Date Specified

Client Notes

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

Last Comment
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The tile allowance for materials only is $__ per sq ft. Tile sizes are
selected by homeowner for all designated tile areas. Tile to include not
only the flooring in bathrooms but also shower and tub surrounds. Tile
allowance will cover any additional accessories which may include
corner shelves in showers, soap dishes in tub areas and niches in both
areas.

All allowances are figured off blue prints.

Choice

To be specified by client

1630 Flooring- Vinyl

No Requested By Date Specified

Client Notes

The flooring allowance includes material and installation labor for all
vinyl.

Choice

To be specified by client

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

1700 Bath Hardware and Mirrors

No Requested By Date Specified

Client Notes

Included in this contract is a towel bar and toilet paper holder that will
match the finish of the plumbing selections in each bathroom.
Locations will be determined by homeowner and marked on wall prior
to installation. A rectangular mirror will be installed over every sink in
all bathrooms.

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item
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Choice

To be specified by client

TBD

1800 Interior Paint Specifications

No Requested By Date Specified

Client Notes

All painted drywall to receive one coat of primer and one coat of latex
flat enamel paint which is typically sprayed on then back spotted. 1
standard wall color is included. Trim to be painted in semi gloss white.
Ceilings to be flat white.

Finish schedule showing choice of any custom colors in rooms must
be selected prior to the completion of rough-in stage.

Choice

To be specified by client

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

1900 Driveway

No Requested By Date Specified

Client Notes

The finished driveway is included in this contract.

Driveway stone base and asphalt finish course included per
specifications. Exact size and layout of driveway to be designed by
builder to support proper site grading and approved by homeowner.

Choice

https://coconstruct.com/app/shared/selectionlist.aspx?projectOID=1513081&print=true

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item
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To be specified by client

TBD

2000 Deck Selections

No Requested By Date Specified

Client Notes

4" concrete porch slab. Exterior columns to be painted composite 8’
tapered round. Porch roof header to be polyboard wrapped 2x10's
padded to match width of top of columns. Ceilings to be white vinyl
soffit.

Choice

To be specified by client

2010 Landscaping Package

No Requested By Date Specified

Client Notes

Tree and shrub landscape package to be designed with owner input.

Choice

To be specified by client

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD

Last Comment

View/Add Comments View Change Log

Original Budget

There is no budget for this item

TBD
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2100 Electric Service

No Requested By Date Specified

Client Notes Last Comment

Connection to public electric service is included. Line from public View/Add Comments View Change Log
service to home service panel is included.

Electric service is assumed to be in road adjacent to property line. Original Budget
Trenching required beyond area of road adjacent to property line is not
included. Hookup fees and any required deposit for normal residential
use account setup is not included.

There is no budget for this item

Choice

To be specified by client TBD

2110 Cable, Phone, Internet Provider

No Requested By Date Specified

Client Notes Last Comment

Builder will coordinate the underground installation of Comcast & View/Add Comments View Change Log
Verizon in conjunction with the electrical installation. It is the

homeowners responsibility to arrange the respective hook up after they

take possession of the home. Original Budget

There is no budget for this item
Choice

To be specified by client TBD
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